

SI No. 27

OFFICE OF THE DIRECTOR,
ANIMAL HUSBANDRY AND VETERINARY DEPARTMENT ASSAM,
CHENIKUTHI, GUWAHATI-3.


Acceptance Order

In Pursuance to the Scheme Sanction, under SOPD-G the tender for the following works floated vide NIT No. DVT-186/SOPD-G (Major)/2022-23/13 Dtd. Guwahati the 10th Aug, 2022, are here by accepted as per the rate shown below:-

Group No	Name of Contractor	Name of work	NIT Value (Rs)	Accepted amount (Rs.)
1	Jiban Gogoi, Barbari, VIP Road, Ghy-36	Construction of Brick Wall with security Grill around the Fodder plot at Livestock Farm Campus, Khanapara in Kamrup (M) District	13,90,900.00	10,32,137.10
2	Hiya Construction, Prop-Biplab Thakuria Nahira, Palasbari, Kamrup	Construction of Internal Approach Road with pavers block and security fencing around the vermi compost at Livestock Farm, Khanapara in Kamrup (M) District	9,76,600.00	6,99,000.00
3	Nitish Dutta Khanapara, Ghy-22	Construction of Roof shed over calf ramp at Livestock Farm Campus, Khanapara in Kamrup (M) District.	10,35,400.00	7,87,637.00
4	Sagar Sankar Deka Mangaldoi	Construction of R.C.C Staging with pump house and 10,000 ltr. Capacity with PCVC tank at Livestock Farm Campus, Khanapara in Kamrup (M) District	15,58,000.00	11,11,111.90

The contractor should furnish the requisite security money and enter to an agreement in Prescribe Format to the execution of work.


This Deptt. will not supply any materials for the purpose.


Director,
A.H. & Vety. Deptt. Assam
Chenikuthi, Guwahati-3.

Memo No. DVT-186/SOPD-G (Major)/2022-23/ 27 Dtd. Guwahati the 20th Sept, 2022.

Copy to :-

1. The Executive Engineer, A.H. & Vety. Deptt. Assam, Guwahati-3 for information and necessary action.


Director,
A.H. & Vety. Deptt. Assam
Chenikuthi, Guwahati-3

SI No. 294

OFFICE OF THE DIRECTOR,
ANIMAL HUSBANDRY AND VETERINARY DEPARTMENT ASSAM,
CHENIKUTHI, GUWAHATI-3.


Acceptance Order

In Pursuance to the Scheme Sanction, under SOPD-G the tender for the following works floated vide **NIT** No. DVT-186/SOPD-ODS/Pt-I/2022-23/12 Dtd. Guwahati the 20th Aug, 2022, are here by accepted as per the rate shown below:-

Group No	Name of Contractor	Name of work	NIT Value (Rs)	Accepted amount (Rs.)
1	Ratul Ch. Deka, Kalaigaon, Dist- Udalguri	Construction of brick boundary wall at ICDP Campus, Mission Chariali in Sonitpur, District	24,98,000.00	17,18,018.43
2	Apurba Kr. Deka, Mangaldoi	Construction of service (treatment) shed, operation theatre room, water supply arrangement with filter, PCVC tank at DVO Office building including land development of water prone area at D.V.O Office Campus, Mangaldoi in Darrang District	24,50,000.00	16,74,952.84
3	Troilakya Dev Sharma, W.N-6 Mangaldoi	Construction of internal Approach Road at D.V.O Office Campus, Mangaldoi in Darrang District	24,95,000.00	17,15,149.84
4	Rajib Mohan Das Gandhibasti, Ghy-3	Construction of Approach road with Pavers Block with side drain at IVB Campus, Khanapara, Ghy-22	21,27,000.00	15,23,231.60

The contractor should furnish the requisite security money and enter to an agreement in Prescribe Format to the execution of work.


This Deptt. will not supply any materials for the purpose.


Director,

A.H. & Vety. Deptt. Assam
Chenikuthi, Guwahati-3.

Memo No. DVT-186/SOPD-ODS/Pt-I/2022-23/ 29 Dtd. Guwahati the 20th Sept, 2022.
Copy to :-

1. The Executive Engineer, A.H. & Vety. Deptt. Assam, Guwahati-3 for information and necessary action.


Director,

A.H. & Vety. Deptt. Assam
Chenikuthi, Guwahati-3

Sl No. 28C

OFFICE OF THE DIRECTOR,
ANIMAL HUSBANDRY AND VETERINARY DEPARTMENT ASSAM,
CHENIKUTHI, GUWAHATI-3.


Acceptance Order

In Pursuance to the Scheme Sanction, under SOPD-G the tender for the following works floated vide NIT No. DVT-186/SOPD-ODS/Pt-I/2022-23/5, Dtd. Guwahati the 8th Aug, 2022, are here by accepted as per the rate shown below:-

Group No	Name of Contractor	Name of work	NIT Value (Rs)	Accepted amount (Rs.)
1	Apurba Kr. Deka, Mangaldoi	Construction of Brick Boundary wall at Sipajhar Duck cum Fishery Farm, Sipajhar in Darrang District	24,68,000.00	17,96,745.60
2	M/S D.K. Associates, Prop-Devalin Kashyap, Batahghuli, Ghy-37	Construction of Brick Boundary wall between Institute of Vety. Biological (IVB) office campus and proposed Police Commissioner campus at Khanapara in Kamrup District	12,98,000.00	10,00,109.00

The contractor should furnish the requisite security money and enter to an agreement in Prescribe Format to the execution of work.

This Deptt. will not supply any materials for the purpose.



Director,

A.H. & Vety. Deptt. Assam
Chenikuthi, Guwahati-3.

Memo No. No. DVT-186/SOPD-ODS/Pt-I/2022-23/28 Dtd. Guwahati the 20th Sept, 2022.

Copy to :-

1. The Executive Engineer, A.H. & Vety. Deptt. Assam, Guwahati-3 for information and necessary action.


Director,

A.H. & Vety. Deptt. Assam
Chenikuthi, Guwahati-3